EARTHWORK SCHEDULE - US 45 AND 158TH PLACE BR8] secton | counry AR ISHET
BEGIN END EARTH %Eggg:kﬁgf UE’E‘SAmTéﬁg A;g MEET EMBANKMENT EARTHWORK BALANCE POROUS GRANULAR jfi > R lm = [z | 20 |
STATION STATION EXCAVATION | |\ cl/ITABLE MATERIAL | ADJUSTED FOR SHRINKAGES WASTE (+) OR SHORTAGE (-) |[EMBANKMENT, SUBGRADE T 0 o - LIS [FED. alD PROEET
CU. YD CU. YD CU. YD. CU. YD. CU. YD. CU. YD. CONTRACT * 62880
158+00.00 158+50.00 45 5 40 40 0 0
158+50.00 159+00.00 20 5 15 45 T -30 0
159+00.00 159+42.92 15 5 15 15 0 0
EARTH EXCAVATION
159+42.92 159+50.00 80 10 70 170 -100 0 QUANTITY UNIT
159+50.00 160+00.00 30 5 25 25 0 0
160+00.00 160+10.89 80 15 10 195 125 9 US RTE 45 EARTH EXCAVATION 5,260 | CU. Y0.
160-+10.89 160+50.00 110 20 95 210 -115 0 159TH STREET EARTH EXCAVATION 9,710 CcuU. YD.
160+50.00 161+00.00 60 20 50 315 -265 0 55TH STREET EARTH EXCAVATION 330 cUoYp.
161+00.00 161+50.00 35 15 30 390 -360 0 :
161+50.00 162+00.00 40 15 35 440 ~405 0 - —
162+00.00 162+50.00 40 15 35 440 -405 0 TOTAL EARTH EXCAVATIOH 15230 cu. YD
162+50.00 163+00.00 45 200 40" 425 -385 180
163+00.00 163+50.00 50 200 45 380 -335 180
163+50.00 164+00.00 50 385 45 305 -260 360
164+00.00 164+50.00 50 385 45 225 -180 360
164+50.00 165+00.00 50 390 45 165 -120 370
165+00.00 165+03.36 5 35 5 10 -5 30 REMOVAL_AND DISPOSAL OF UNSUITABLE MATERIAL QUANTITY UNIT
165+03.36 165+50.00 40 370 35 125 -90 355
165+50.00 165+90.88 25 325 20 105 -85 320
165+90.88 166+00.00 5 75 5 30 -25 75 US RTE 45 EARTH EXCAVATION (TOPSOIL REMOVAL) 415 CuU. YD.
166+00.00 166+50.00 15 460 15 165 150 400 QUANTITY FROM PGE (REMOVAL OF UNSUITABLE
166450.00 167+00.00 20 200 15 165 2150 400 MATERIAL LESS TOPSOIL REMOVAL) 8,885 Cu. YD.
167+00.00 167+50.00 40 400 35 130 -95 400 159TH STREET EARTH EXCAVATION (TOP SOIL REMOVAL) 370 Cu. YD.
167+50.00 168+00.00 65 400 55 90 -35 400 158TH STREET EARTH EXCAVATION (TOP SOIL REMOVAL) 30 CcuU. YD.
168+00.00 168+50.00 225 470 190 40 150 470 o :
168+50.00 169+00.00 570 270 485 5 480 270 TOTAL REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL | 9,700 CU. YD.
169+00.00 169+50.00 695 0 590 0 590 0
169+50.00 170+00.00 475 o o 405 15 390 0
170+00.00 170+50.00 325 5 275 30 245 0
170+50,00 170+77.50 200 5 170 15 155 0
170+77.50 171+00.00 180 5 155 5 150 0
171+00.00 171+50.00 345 5 295 20 275 0 FURNISHED EXCAVATION QUANTITY UNIT
171+50.00 171+83.43 195 0 165 20 145 ]
17148343 172+00.00 90 5 75 25 50 B 0
172+00.00 172450,00 240 15 205 80 25 - 0 US RTE 45 EARTH EXCAVATION 8,095 | cu. Vb,
| 172+50.00 | 173+00.00 165 15 140 70 0 0 [69TH STREET EARTH EXCAVATION 4,880 | CU. VD,
_173+00.00 | 173+50.00 %0l 15 % 100 -25 0 158TH STREET EARTH EXCAVATION | 165 CU. 0.
173+50.00 174+00.00 50 10 45 145 -100 0
174+00.00 174+50.00 30 15 25 200 -115 9 TOTAL FURNISHED EXCAVATION -3,050 | CU. YD.
174+50.00 175+00.00 15 145 15 260 -245 135 - -
175+00.00 175+50.00 10 275 10 315 -305 270 B
175+50.00 176+00.00 15 a0 15 400 -385 305
176+00.00 | 176+50.00 20 340 15 465 -450 340
176+50.00 177+00.00 10 345 10 460 -450 340
“177+00.00 177+50.00 5 330 5 475 -470 325
177450.00 178+00.00 0 300 0 495 495 T 300 B NKMENT QUANTITY UNIT
178+00.00 178+27.00 0 165 0 280 -280 165
};21@;;83 i;g:gg:gg g ;gg g g:g _ggz égg US RTE 45 REMOVAL OF UNSUITABLE MATERIAL 8,885 CU. YD.
179+00.00 179+50.00 5 285 5 575 2570 285 _ 159TH STREET 0 CU. YD.
179450.00 186+00.00 5 365 5 595 530 265 168TH STREET 0 cu. YD
+00. . - ;
1:8@2_88 13?355.33 Z ;;g g gg‘: ‘g;g §§§ TOTAL POROUS GRANULAR EMBANKMENT, SUBGRADE 8,885 Cu. YD, |
" 181+00.00 181+50.00 5 215 5 320 -315 205
181+50.00 181+71.39 5 30 5 210 -205 85
181+71.39 182+00.00 10 110 10 270 -260 110
182+00.00 182+50.00 20 150 15 125 -110 150
182+50.00 182+64.39 10 25 10 40 -30 25
182+64.39 183+00.00 45 o 35 40 60 -20 35 DESCRIPTION QUANTITY UNIT
183+00.00 183+50.00 105 45 90 15 75 45
183+50.00 184+00.00 70 30 80 5 55 25
SUB TOTAL 5,260 9,300 4,510 12,605 -8,095 8,885 EARTH EXCAVATION 15,290 CU. YD.
) REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL 9,700 CU. YD.
FURNISHED EXCAVATION 3,050 CU. YD.
POROUS GRANULAR EMBANKMENT, SUBGRADE (PGE 8,885 CU, YD.
158TH PLACE
28+00,00 28+50.00 30 0 25 20 5 0
28+50,00 29+00.00 100 5 85 5 80 0 IO ILLINOIS DEPARTMENT OF TRANSPORTATION
29+00.00 29+50.00 30 5 25 20 5 0 US RTE 6 (159TH ST) AT US RTE 45 (LAGRANGE RD)
29+50.00 | 30+00,00 - 5 5 5 0 0
30+00.00 “30+50.00 25 5 20 25 -5 0 SCHEDULE OF QUANTITIES
. 30+50.00 31+00.00 105 5 90 5 85 0
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